

**TOWNSHIP OF LOWER MERION**  
**TABULATION OF BIDS: TOWNSHIP ADMINISTRATION BUILDING RTU #2 REPLACEMENT REBID - GC**  
**CONTRACT NUMBER: 4025-19-16 (B)**  
**BIDS RECEIVED: MAY 23, 2019 - 11:00 AM**

	<b>Bidders:</b>	<b>J M Oliver, Inc.</b>	<b>Clipper Pipe &amp; Service, Inc.</b>	<b>LJ Paoella Construction</b>
<b>Item No.</b>	<b>Description</b>	<b>Total</b>	<b>Total</b>	<b>Total</b>
<b>1</b>	Mobilization and General Conditions: Permit, Contractor's License, Bonding, Insurance, etc.	\$ 10,200.00	\$ 3,600.00	\$ 40,135.00
<b>2</b>	Submittals	\$ 3,200.00	\$ 3,745.00	\$ 2,500.00
<b>3</b>	Temporary Roof Protection Measures	\$ 4,800.00	\$ 4,082.00	\$ 13,662.00
<b>4</b>	Dunnage ( Material Only)	\$ 12,300.00	\$ 32,210.00	\$ 31,878.00
<b>5</b>	Erection and Installation of Item 4 (Labor Only)	\$ 29,928.00	\$ 22,842.00	\$ 16,422.00
<b>6</b>	Roof Modifications at Dunnage Posts and Roof Repair at Former Posts	\$ 26,100.00	\$ 9,100.00	\$ 4,500.00
<b>7</b>	Infill and Roof System at Equipment Curb Opening and Ducts	\$ 16,500.00	\$ 28,300.00	\$ 30,188.00
<b>8</b>	Close out Documents	\$ 1,250.00	\$ 3,121.00	\$ 2,500.00
	<b>Total Lump Sum Price Bid for Contract</b>	<b>\$ 104,278.00</b>	<b>\$ 107,000.00</b>	<b>\$ 141,785.00</b>

<b>ITEM NO.</b>	<b>DESCRIPTION Alternate</b>			
A-1	Deduct Alternate: Price differential if Contractor is awarded both General and HVAC contracts	\$ (15,000.00)	\$ (20,000.00)	\$ -